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DIAGONAL BRACING
TO ROOF TRUSSES

MANUFACTURES
REQUIREMENTS

HORIZONTAL BRACING TO ROOF
TRUSSES MANUFACTURES

REQUIREMENTS

600x600mm HINGED,
PRESSED METAL CEILING

TRAP DOOR WITH
38x50mm BRACED FRAME

76X50mm S.A PINE
PURLINS  (EQUAL SPACING)

@ MAX 1100mm C/C

1X (228x38mm) SA PINE
CATWALK OVER ENTIRE
LENGTH OF BUILDING

EXPOSED ROOF TIMBERS TO
BE PLANED AND PAINTED
WITH 2x COATS CARBOLINIUM

15x225mm FIBRE CEMENT FASCIA
BOARD FIXED TO TILTER &

SUPPORT BATTEN AS PER FASCIA
BOARD MANUFACTURER'S DETAIL

114X50mm TIMBER
RAFTER TO ENG'S
DETAIL AND SPEC.

220mm FIRE
WALL TO

UNDERSIDE
ROOF SHEETING

220mm FIRE
WALL TO

UNDERSIDE
ROOF SHEETING

220mm FIRE
WALL TO
UNDERSIDE
ROOF SHEETING

A

A

ROOF RIDGE LINE
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125mm X 85mm X 0,6mm OGEE EAVES
GUTTER - COLOUR TO BE DARK
DOLPHIN ON BOTH SIDES WITH

BRACKETS FIXED AT 600mm CENTRES

0.58mm CHROMADEK FINISHED GALVANIZED METAL IBR PROFILE ROOF SHEETING FIXED TO MANUFACTURER'S DETAIL AND SPEC. COLOUR
TO BE DARK DOLPHIN ON BOTH SIDES

0.8mm THICK CHROMADEK GALVANISED
STEEL RIDGE CAP, GIRTH 462MM, FIXED IN
ACCORDANCE WITH MANUFACTURER`S
SPECIFICATIONS. COLOUR TO BE DARK
DOLPHIN ON BOTH SIDES. CLIMATIC
CONDITION - C3 MEDIUM CORROSION RISK

114x50mmPREFABRICATEDTIMBER TRUSSES TO
ENG'S DETAIL AND SPEC. TRUSS MANUFACTURER
TO SUBMIT A WORKSHOP DRAWING FOR APPROVAL
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75mmØ
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75mmØ
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260 x 260 x 12mm FIBRE CEMENT
BARGE BOARD SCREW FIXED WITH
BRASS SCREWS TO 76x50mm S.A.
PINE TRIMMER BATTEN

76x228mm LAMINATED SALIGNA BEAM,
BOLTED TO 80x5mm THICK GALVANISED.
U-SHAPED PLATE ON 100x100mm STEEL
POST TO ENG'S DETAIL AND SPEC.

NOTES:

100mm FLEXIBLE FIBRE GLASS BLANKET INSULATION
[10-18Kg/M3 Density & 0.040W/(m.k)] FOR CLIMATIC ZONE 5
(LUSIKISIKI) ABOVE BRANDERING - AS PER SANS 10400XA

6,4mm GYPSUM CEILING BOARDS (0.03 THERMAL
RESISTANCE "R" VALUE) LAID IN A STAGGERED PATTERN
WITH "H" PROFILE JOINTING STRIPS, FIXED WITH
DRY-WALL SCREWS TO 38 X 38 SAP BRANDERING @
400mm C/C, INSTALLED TO MANUFACTURER'S SPEC.
HEADS TO BE FILLED AND SANDED SMOOTH. CEILING TO
BE PAINTED AS PER FINISHING SCHEDULE.

ALL INTERNAL WALLS TO BE BUILT TO A MINIMUM OF 2
BRICK COURSE ABOVE CEILING HEIGHT.

R-VALUE FOR ROOF AND CEILING CONSTRUCTION
R-VALUE FOR ROOF COMPONENTS INCLUDING :
OUTDOOR AIR FILM (7m/s), METAL CLADDING, ROOF AIR
SPACE (NON REFLECTIVE), 6.4mm GYPSUM
PLASTERBOARD CEILING, INDOOR AIR FILM.
TOTAL = 0.50
R-VALUE 100mm FLEXIBLE FIBRE GLASS BLANKET
INSULATION [10-18Kg/M3 Density & 0.040W/(m.k)] MINIMUM
R-VALUE TO BE 2.20
TOTAL = 2.20
GRAND TOTAL 2.70
TOTAL REQUIRED 2.70

75mmØ
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SCALE 1:100
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5 CLASSROOMS (BLOCK S-O)
FLOOR PLAN & ROOF PLAN
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NOTES

INTERNAL WALLS -
SINCE SOME INTERNAL WALLS  ARE FACE BRICK UP
TO DADO LEVEL, ALL WATER, ELECTRICAL AND GAS
INSTALLATIONS TO BE DISCUSSED AND AGREED ON
SITE PRIOR TO ERECTION OF WALLS.

WATER, ELECTRICAL AND GAS INSTALLATIONS TO
BE BUILT INTO FACE BRICK WALLS WHERE NEEDED
AS NO CHASING CAN BE DONE AFTER
CONSTRUCTION THEREOF

NO SURFACE MOUNTED SERVICES ARE ALLOWED,
APPROPRIATE "S/S 1216 COMPOSITE PIPE" TO BE
USED WHEN PIPING IS INSTALLED WITHIN WALLS
AND  FLOOR SLABS. INSTALLATION TO BE DONE BY
CERTIFIED GAS INSTALLER.

FURNITURE -
FOR LOOSE AND FIXED FURNITURE REFER TO
FURNITURE SCHEDULE AND JOINERY DRAWINGS.

STORM WATER
POSITION OF TANKS AND CONCRETE RAINWATER
CHANNEL TO SUIT SITE CONDITIONS AS PER SITE
LAYOUTS TO ACCOMMODATE STORMWATER AND
OVERFLOW, TO CIVIL ENG'S DESIGN AND DETAIL

TRUSS
TRUSS MANUFACTURE TO SUBMIT A WORKSHOP
DRAWING FOR APPROVAL
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